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Traffic cone/cylinder

KEY

Traffic sign

Colas have produced this proposed traffic management layout in accordance with current guidelines

and regulations.

It is the Principle Contractor's responsibility to ensure that all required temporary traffic orders are in

place to meet these proposed layouts.

This drawing is a proposed layout and Colas take no responsibility and do not indemnify the design

unless formally agreed otherwise. The Principal Contractor must approve the drawings prior to the

layout being installed.

Cone or Road Marking Detail

NOTES:

1. All Traffic Management will be set out in acordance with the

requirements of the Traffic signs Manual, Chapter 8, 2009.

2. On carriageways of 50mph and above all initial tapers and

steped tapers will be highlited at all times with Backlit sequentially

flashing lights. On carriageways below 50mph Backlit sequentially

flashing lights may be omited subject to risk assesment.

3. Any sign reference Numbers used in this drawing refer to,

either the diagram numbers contained within the Traffic Signs

Regulations and General Directions 2016 (TSRGD 2016); or when

used as a sign authorised under Schedule 13 part 9 of these

regulations, a diagram from Schedule 12 of the 2002 Regulations

(TSRGD 2002).

4. All Diversion signing will be fully installed before any closure is

brought into effect.

5. All sign frames will be secured with sand bags.

6. Exact locations of signs are to be determined on site and will

be positioned as to not obstruct any other sign, footpath or visibility.

7. Sign Diagram 7001-3. Will be installed

prior to the instalation and removal of roadworks.

8.  The Inner Boundary of the safety zone is omitted for Clarity

but is to be marked with barrier in accordance with TSM Chapter 8 at

the appropriate distance for the speed of carriageway.
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